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Init.

BAILA Document A101 — 2017

Standard Form ofAgreement Between Owner and Contractor where the basis of
paymentis a Stipulated Sum

AGREEMENTmadeas ofthe Fourteenth day of February in the year Two Thousand
Twenty
(In words, indicate day, month andyear.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Linn-Mar Community SchoolDistrict
2999 North Tenth Street

Marion, IA 52302

and the Contractor:

(Name, legal status, address and otherinformation)

Rathje Constrüction
P.O. Box 408
Marion, IA 52302

for the following Project:
(Name, location and detailed description)

18245001 Linn-Mar Intermediate Alburnett Rd Right Turn Lane
AlburnettRd and Echo Hill Rd
Marion, IA 52302 |

The Architect:

(Name, legalstatus, address and other information)

OPN Architects, Inc.

200 Fifth Avenue SE, Suite 201

Cedar Rapids, IA 52401

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The authorof this document has

addedinformation neededforits

completion. The author may also

have revised the text of the original

AIA standard form. An Additions and

Deletions Report that notes added

information as well as revisionsto the

standard form text is available from

the author and should be reviewed. A

verticalline in the left margin of this

documentindicates where the author

has added necessary Information

and wherethe author has addedto or

deleted from the original AIA text.

This document has importantlegal

consequences. Consultation with an

attorney is encouraged with respect

to Its completion or modification.

The parties should complete

A101™—2017, Exhibit A, Insurance

and Bonds, contemporaneously with

this Agreement. AIA Document

A201™—2017, General Conditions of

the Contract for Construction,is

adopted in this document by

reference, Do not use with other

general conditions unlessthis

documentis modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions ofthe Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution ofthis Agreement, other documents listed
in this Agreement, and Modifications issued after execution ofthis Agreement, all ofwhich form the Contract, and are
as fully a part of the Contractas if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement betweenthe parties hereto and supersedesprior negotiations, representations, or agreements,
either written or oral. An enumeration ofthe Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
$ 3.1 The date ofcommencement ofthe Work shall be:
(Check one ofthefollowing boxes.)

[ ] The date of this Agreement.

[ ] A date set forth in a notice to proceed issued by the Owner.

[X] Established as follows:
(Insert a date or a meansto determine the date ofcommencementofthe Work.)

June 8, 2020

If a date of commencementofthe Workis not selected, then the date ofcommencementshall be the date of this
Agreement.

§ 3.2 The Contract Timeshall be measured from the date of commencementofthe Work.

§ 3.3 Substantial Completion
§ 3.3.1 Subject to adjustments ofthe Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Wotk:
(Check one ofthefollowing boxes and complete the necessary information.)
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Init.

[ ] Not later than ( ) calendar days from the date of commencementofthe Work.

[ X.] Bythe following date: All Work (except seeding) Substantial Completion Date: July 31, 2020
Seeding Substantial Completion Date: August 19, 2020

§ 3.3.2 Subject to adjustments ofthe Contract Time as provided in the Contract Documents,ifportions of the Work
are to be completed prior to Substantial Completion ofthe entire Work, the Contractor shall achieve Substantial
Completion of such portions by the following dates:

Portion of Work Substantial Completion Date
Alburnett Rd Right Turn Lane July 31, 2020

$ 3.3.3 Ifthe Contractor fails to achieve Substantial Completion as providedin this Section 3.3, liquidated damages,if
any; shall be assessedas set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM
§ 4.1 The Ownershall pay the Contractor the Contract Sum in current funds for the Contractor’s performanceofthe
Contract. The Contract Sum shall be Forty-Seven Thousand Seven Hundred Fifty-Four Dollars and Twenty-Five
Cents ($47,754.25 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
None

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Ownerfollowing
execution of this Agreement. Upon acceptance, the Ownershall issue a Modification to this Agreement.
(Insert below each alternate and the conditions that must be metfor the Ownerto acceptthe alternate.)

Item Price Conditions for Acceptance

None

§ 4.3 Allowances, if any, included in the Contract Sum:

(Identify each allowance.)

Item Price

None

§ 4.4 Unit prices, if any:
(Identify the item andstate the unitprice and quantity limitations, ifany, to which the unitprice will be applicable.)

Item Units and Limitations Price per Unit ($0.00)

None

§ 4.5 Liquidated damages,if any:
(Insert terms and conditionsfor liquidated damages, ifany.)

Not Applicable

§ 4.6 Other:
(Insertprovisionsfor bonus or otherincentives, ifany, that might result in a change to the Contract Sum.)
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ARTICLE 5 PAYMENTS
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Paymentissued by the Architect, the Owner shall make progress payments on account ofthe Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Paymentshall be one calendar month endingonthelast day ofthe
month, or as follows:

one

§ 5.1.3 Provided that an Application for Paymentis received by the Architect not later than two weeks prior to next
scheduled Linn-Mar Community SchoolDistrict normal monthly Board meeting , the Ownershall make payment of
the amountcertified to the Contractor one week after the Board meeting. . If an Application for Paymentis received
by the Architect after the application date fixed above, paymentofthe amountcertified shall be made by the Owner
notlater than thirty (30 ) days after the Architect receives the Application for Payment.
(Federal, state or local laws may requirepaymentwithin a certain periodoftime.)

§ 5.1.4 Each Application for Paymentshall be based on the mostrecent schedule ofvalues submitted by the
Contractor in accordance with the Contract Documents. The schedule ofvalues shall allocate the entire Contract Sum
among thevariousportions ofthe Work. The schedule ofvalues shall be prepared in such form, and supported by such
data to substantiate its accuracy, as the Architect may require. This schedule ofvalues shall be usedasa basis for
reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage ofcompletion ofeach portion ofthe Work as ofthe end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A2017M-2017, General Conditions ofthe Contract for Construction, and
subject to other provisions ofthe Contract Documents, the amount of each progress payment shall be computed as
follows:

$ 5.1.6.1 The amount of each progress payment shall first include:
1 That portion of the Contract Sum properly allocable to completed Work;
2 That portion ofthe Contract Sum properly allocable to materials and equipmentdelivered and suitably

storedat the site for subsequent incorporation in the completed construction, or, ifapproved in advance
by the Owner, suitably stored offthe site at a location agreed uponin writing; and

3 That portion of Construction Change Directives that the Architect determines, in the Architect’s
professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress paymentshall then be reducedby:
1‘ The aggregate of any amounts previously paid by the Owner;
2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously

withheld a Certificate for Payment as provided in Article 9 ofALA Document A201-2017;
«3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,

unless the Work has been performed byothers the Contractor intendsto pay;
4 For Work performed or defects discovered since the last payment application, any amountfor which

the Architect may withhold payment, ornullify a Certificate ofPayment in wholeorin part, as provided
in Article 9 ofALA Document A201—2017; and

.5  Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:
(Insert a percentage or amountto be withheld as retainagefrom each Applicationfor Payment. The amount of
retainage may be limited by governing law.)

5%
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§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subjectto the withholding ofretainage, such as general conditions, insurance, etc.)

Not Applicable

§ 5.1.7.2 Reduction or limitation ofretainage,if any, shall be as follows:
(ffthe retainage established in Section 5.1.7.1 is to be modifiedprior to Substantial Completion ofthe entire Work,
including modificationsfor Substantial Completion ofportions ofthe Work asprovided in Section 3.3.2, insert

provisionsfor such modifications.)

If the Contractor makes a proper request for early release ofretainage funds, the Ownerwill release all retainage funds
atthe next monthly Boardmeeting or within Thirty (30) days ofreceipt ofthe request, whicheveris less, except it may

retain from the releasedretainage the following:
An amountequal to 200% ofthe value ofany Chapter 573 claims currently on file at the time ofRequest for Release of
Retainage is approved. If the Owner withholds an amount from the retainage paymentto the Contractor, the Owner
will provide a reason the requestis being denied to the Contractor within Thirty (30) daysofthe receipt ofthe request.

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion ofthe Work, the Contractor may
submit an Application for Payment that includesthe retainage withheld from prior Applications for Payment pursuant

~ to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:
(Insert any other conditionsfor release ofretainage upon Substantial Completion.)

On any work remaining on outstanding punchlist.

§ 5.1.8 If final completion ofthe Work is materially delayed through nofault ofthe Contractor, the Ownershall pay
the Contractor any additional amounts in accordance with Article 9 ofALA Document A201—2017.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored atthesite.

§ 5.2 Final Payment
$ 5.2.1. Final payment, constituting the entire unpaid balance of the Contract Sum,shall be made by the Ownerto the
Contractor when

1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Workas providedin Article 12 ofAIA DocumentA201-2017, and to satisfy other requirements,ifany,
which extend beyondfinal payment; and

.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made nolater than 30 days after the issuance ofthe
Architect’s final Certificate for Payment, or as follows:

In accordance with Iowa Code 573.14 Retention ofUnpaid Funds: the funds provided for in Section 573.13 shall be
retained by the public corporation for a period of Thirty (30) days after the completion andfinal acceptanceofthe
improvement, If at the end ofthe thirty-day period claims are onfile are provided the public corporation shall
continue to retain from the unpaid funds a sum equalto double the total amount ofall claims on file. The remaining
balance ofunpaid funds, or ifno claims are onfile, the entire unpaid fundsshall be released and paid to the Contractor.

§ 5.3 Interest
Payments due and unpaid under the Contract shall bear interest from the date paymentis dueat the rate stated below,
or in the absencethereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate ofinterest agreed upon, ifany.)

Payments due and unpaid under the Contract Documentsshall bear interest from the date the paymentis due and shall
bearinterest at the rate established by Section 74A.2, Code ofIowa.
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ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Architect will serve as the Initial Decision Maker pursuant to Article 15 ofATA Document A201-2017, unless the

patties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(Iftheparties mutually agree, insert the name, address and othercontact informationofthe Initial Decision Maker, if
other than the Architect.)

Not Applicable

§ 6.2 Binding Dispute Resolution
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 ofALA Document A201-2017, the

methodofbinding dispute resolution shall be as follows:
(Check the appropriate box.)

[ ] Arbitration pursuant to Section 15.4 ofAIA Document A201—2017

[X ] Litigation in a court of competentjurisdiction

I] Other (Specify)

If the Owner and Contractor do not select a methodofbinding dispute resolution, or do not subsequently agreein
writing to a binding dispute resolution methodotherthanlitigation, Claims will be resolvedbylitigation in a court of
competentjurisdiction.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owneror the Contractoras provided in Article 14 ofAIA Document
A201-2017.

§ 7.1.1 If the Contractis terminated for the Owner’s convenience in accordance with Article 14 ofALA Document
A201-2017, then the Ownershall pay the Contractor a termination fee as follows:
(Insert the amountof, or methodfor determining, thefee, ifany, payable to the Contractorfollowing a terminationfor
the Owner's convenience.)

None

§ 7.2 The Work may be suspended by the Owneras provided in Article 14 ofAIA Document A201-2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision ofAIA Document A201-2017 or another Contract
Document, the reference refers to that provision as amended or supplemented by otherprovisions ofthe Contract
Documents.

§ 8,2 The Owner’s representative:
(Name, address, email address, and otherinformation)

J.T, Anderson
ChiefFinancial/Operating Officer
Linn-Mar Community School District
2999 North Tenth Street
Marion, IA 52302
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§ 8.3 The Contractor’s representative:
(Name, address, email address, and otherinformation)

Robert Rathje
President
Rathje Construction
P.O. Box 408
Marion, IA 52302

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the
other party.

§ 8.5 Insurance and Bonds
§ 8.5.1 The Ownerand the Contractor shall purchase and maintain insurance as set forth in ALA Document
A1017M-2017, Standard Form ofAgreement Between Owner and Contractor wherethe basis ofpaymentis a
Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds asset forth in AIA Document A101™2017 Exhibit A, and elsewhere in
the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 ofALA Document A201—2017, may be given in accordance
with ATA Document E2037M-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as
otherwise set forth below:
(Ifother than in accordance with AIA Document E203-2013, insert requirementsfor delivering notice in electronic
format such as name, title, and email address ofthe recipient and whether and how the systemwill be required to
generate a read receiptfor the transmission.)

See Specification Section 00 22 13, Article 7, Paragraph 1.A — Contractor to provide Performance Bond.

§ 8.7 Otherprovisions:

Not Applicable

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised ofthe following documents:

4  AIA Document A101TM2017, Standard Form ofAgreement Between Over and Contractor
2 AIA Document A1017M-2017, Exhibit A, Insurance and Bonds

3 AIA Document A201TM-2017, General Conditions ofthe Contract for Construction
4

5 Drawings

Number Title Date
Exhibit B: Index Sheet ofDrawings

6 Specifications

Section Title Date Pages

Exhibit C: Table of Contents of
Specifications dated January 8, 2020

.7  Addenda, if any:
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Number Date Pages
Addendum 1 February 7, 2020 1 Page Addendum Narrative

1 Page Drawings
2 Pages Bid Form

Portions ofAddendarelating to bidding or proposal requirementsare notpart ofthe Contract
Documents unless the bidding or proposal requirements are also enumeratedin this Article 9.

8 Other Exhibits:
(Checkall boxes that apply and include appropriate information identifying the exhibit where
required.)

[ ] AIA Document E204™~2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date ofthe E204-2017 incorporated into this Agreement.)

[ ] The Sustainability Plan:

Title Date Pages

[X ] Supplementary and other Conditions of the Contract:

Document Title Date Pages

00 73 00 Supplementary January 8, 00 73 00-1
Conditions 2020 to 00 73

00-38

9 Other documents, if any, listed below:

(List here any additional documents that are intendedtoformpart ofthe Contract Documents. AIA
DocumentA201™_2017provides that the advertisementorinvitationto bid, Instructions to Bidders,

sampleforms, the Contractor's bid orproposal, portions ofAddendarelating to bidding orproposal
requirements, and other informationfurnished by the Ownerinanticipation ofreceiving bids or

proposals, are notpart ofthe Contract Documents unless enumerated inthis Agreement. Any such
documents should belisted here onlyifintendedto bepart ofthe Contract Documents.)

| Not Applicable

This Agreemententeredinto as ofthe day and year first written above.

  
 

 

 
 

OWNER(Signature) CONTRACTOR (Signature)

Sondra Nelson, Board President Robert Rathje, President

(Printed nameandtitle) (Printed nameandtitle)

 

AIA Document A101™ — 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
Init. AmericanInstitute of Architects. All rights reserved. WARNING:This AIA® DocumentIs protected by U.S. Copyright Law and International Treaties.

Unauthorized reproduction ordistribution of this ALA® Document,or any portion ofit, may result in severe civil and criminal penalties, and will be
1 prosecuted to the maximum extent possible under the law. This document was producedby AIA software at 14:19:51 ET on 04/01/2020 under Order

No.3279805824 which expires on 03/03/2021, and Is notfor resale.
User Notes: (1834561607)



Additions and Deletions Report for
AIA° Document A101" - 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added
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Note: This Additions and Deletions Report Is provided for information purposesonly andis not incorporated into or constitute any part

of the associated AIA document. This Additions and Deletions Report andits associated document were generated simultaneously by

AIA software at 14:19:51 ET on 04/01/2020.

PAGE1

AGREEMENT madeas ofthe Fourteenth day ofFebruary_in the year Two Thousand Twenty

Linn-Mar Community SchoolDistrict

2999 North Tenth Street

Marion, IA 52302

 

Rathje Construction

P.O. Box 408

Marion, IA 52302

 

18245001 Linn-Mar Intermediate Alburnett Rd Right Turn Lane

Alburnett Rd and Echo Hill Rd

Marion, IA 52302

 

OPN Architects, Inc.

200 Fifth Avenue SE, Suite 201

Cedar Rapids, IA 52401

PAGE 2

 

[ X Established as follows:

June 8, 2020

 

PAGE 3

[ X.] By the following date: All Work (except seeding) Substantial Completion Date: July 31, 2020
Seeding Substantial Completion Date: August 19, 2020

Alburnett Rd Right Turn Lane July 31, 2020
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§ 4.1 The Ownershall pay the Contractor the Contract Sum in currentfunds for the Contractor’s performanceofthe
Contract. The Contract Sum shall be Forty-Seven Thousand Seven Hundred Fifty-Four Dollars and Twenty-Five
Cents _($ 47,754.25 _), subject to additions and deductionsas provided in the Contract Documents.

 

None

 

None

Not Applicable

PAGE 4

one

§ 5.1.3 Provided that an Application for Paymentis received by the Architect not later than the—day-ofa-month,the
two weeksprior to next scheduled Linn-Mar Community School District normal monthly Board meeting the Owner

shall make paymentofthe amountcertified to the Contractor netiaterthanthe—day-ofthe—menth-one week after the
Board meeting. . If an Application for Paymentis received by the Architect after the application date fixed above,
paymentofthe amountcertified shall be made by the Ownernotlater than (thirty (30_) days after the Architect
receives the Application for Payment.

5%
PAGE5

Not Applicable

Ifthe Contractor makesa proper requestfor early release ofretainage funds, the Ownerwill release all retainage funds

at the next monthly Board meeting or within Thirty (30) days ofreceipt ofthe request, whicheveris less, except it may
retain from the released retainage the following:

An amount equal to 200% ofthe value ofany Chapter 573 claims currently on file at the time ofRequest for Release of

Retainage is approved. If the Owner withholds an amount from the retainage paymentto the Contractor, the Owner

will provide a reason the request is being denied to the Contractor within Thirty (30) days ofthe receipt ofthe request.

On any work remaining on outstanding punchlist.
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In accordance with Iowa Code 573.14 Retention ofUnpaid Funds: the funds provided for in Section 573.13 shall be

retained by the public corporation for a period ofThirty (30) days after the completion and final acceptance of the

improvement. If at the end ofthe thirty-day period claimsare on file are provided the public corporation shall

continue to retain from the unpaid funds a sum equal to double the total amountof all claims on file. The remaining

balance ofunpaid funds, or ifno claimsare onfile, the entire unpaid funds shall be released and paid to the Contractor,

%—Payments due and unpaid under the Contract Documents shall bear interest from the date the paymentis due and
shall bear interest at the rate established by Section 74A.2, Code of Iowa.
PAGE 6

Not Applicable

[X Litigation in a court of competentjurisdiction

None

J.T. Anderson

ChiefFinancial/Operating Officer

Linn-Mar Community School District

2999 North‘Tenth Street

Marion, IA 52302

PAGE 7

 

Robert Rathje

President

Rathje Construction
P.O. Box 408

Marion, IA 52302

 

See Specification Section 00 22 13, Article 7, Paragraph 1.4 — Contractor to provide Performance Bond.

Not Applicable

 

Exhibit B: Index Sheet ofDrawings
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Exhibit C: Table of Contents of

Specifications dated January 8, 2020

PAGE8

Addendum 1 February 7, 2020 1 Page Addendum Narrative

1 Page Drawings

2 Pages Bid Form

[X_] Supplementary and other Conditions of the Contract:

00 73 00 Supplementary January 8, 00 73 00-1

Conditions 2020 to 00 73

00-38

Not Applicable

 

Sondra Nelson, Board President
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Innovative Modular Solutions, Inc.

155 Kirkland Circle, Suite 500

Oswego, IL 60543

InnovativeModular nn

 

 

3S.ol.utons innovativemodular.com

March 31, 2020

Linn-Mar Community School District RE: Expiring Lease Agreement: L31875

2999North Tenth Street Unit Numbers: 31875 & 31876

Marion, IA 52302

Attn: Mr. J. T. Anderson, Chief Financial Officer

Dear Mr. Anderson;

Your modular building leases with Innovative Modular Solutions will expire on June 30, 2020. You have

requested an option to renew your existing Lease Agreement for an additional twelve months. For your

convenience, we are offering this Renewal Letter to make that extension. Please place a “Ymark by

your preference. For a lease renewal, sign this renewal letter as an authorized agent for your

organization. The terms and conditions of your current Lease Agreementwill continue to apply.

Option 1.-Continued Lease with Monthly Payments(in advance).
 

 

Lease (“““) Number of Months Monthly Lease Rate*

L31875 Indian Creek Elementary School

Unit Numbers: 31875-31876 12 (Expires 6-30-2021) S 1,608.00

*Effective from expiration date of 06/30/2020. Excludes any applicable taxes.

Authorized signature X

Please Print Name and Phone #

New Purchase Order# (If Applicable)

 

 

 

You mayreturn this letter by fax, e-mail, or mail to Susan Kinsella (Controller) at the above address or

fax or via e-mail to kinsellas@innovativemodular.com.

Thank you for your continued business with Innovative Modular Solutions.
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