


**AIA® Document A101® – 2017**
**Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum**

**AGREEMENT** made as of the Twelfth day of June in the year Two Thousand Twenty-Six

*(In words, indicate day, month and year.)*

**BETWEEN** the Owner:

*(Name, legal status, address and other information)*

Linn-Mar Community School District  
3556 Winslow Road  
Marion, IA 52302

and the Contractor:

*(Name, legal status, address and other information)*

Foreman Construction, LLC  
941 Metzger Drive  
Hiawatha, IA 52233

for the following Project:

*(Name, location and detailed description)*

Linn-Mar CSD Oak Ridge Band Room Addition  
4901 Alburnett Road  
Marion, IA 52302  
OPN Project Number: 26201000

Addition of a band room that doubles as a storm shelter with integral mechanical room. Also includes connecting link to the original building that contains an office and a corridor. It also includes a minor renovation of the existing orchestra room which becomes an instrument storage room.

The Architect:

*(Name, legal status, address and other information)*

OPN Architects, Inc.  
200 5th Ave SE Ste 201  
Cedar Rapids, IA 52401  
(319)-363-6018

The Owner and Contractor agree as follows.

**ADDITIONS AND DELETIONS:**

The author of this document may have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

The parties should complete A101®–2017, Exhibit A, Insurance and Bonds, contemporaneously with this Agreement. AIA Document A201®–2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

**TABLE OF ARTICLES**

- 1 THE CONTRACT DOCUMENTS**
- 2 THE WORK OF THIS CONTRACT**
- 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION**
- 4 CONTRACT SUM**
- 5 PAYMENTS**
- 6 DISPUTE RESOLUTION**
- 7 TERMINATION OR SUSPENSION**
- 8 MISCELLANEOUS PROVISIONS**
- 9 ENUMERATION OF CONTRACT DOCUMENTS**

**EXHIBIT A INSURANCE AND BONDS**

**ARTICLE 1 THE CONTRACT DOCUMENTS**

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

**ARTICLE 2 THE WORK OF THIS CONTRACT**

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

**ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION**

**§ 3.1** The date of commencement of the Work shall be:

*(Check one of the following boxes.)*

The date of this Agreement.

A date set forth in a notice to proceed issued by the Owner.

Established as follows:

*(Insert a date or a means to determine the date of commencement of the Work.)*

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this Agreement.

**§ 3.2** The Contract Time shall be measured from the date of commencement of the Work.

**§ 3.3 Substantial Completion**

**§ 3.3.1** Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve Substantial Completion of the entire Work:

*(Check one of the following boxes and complete the necessary information.)*

Not later than ( ) calendar days from the date of commencement of the Work.

[ X ] By the following date: January 04, 2027

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of such portions by the following dates:

Portion of Work	Substantial Completion Date
-----------------	-----------------------------

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

#### ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be One Million Seven Hundred and Eleven Thousand Three Hundred Dollars and Zero Cents (\$1,711,300.00), subject to additions and deductions as provided in the Contract Documents.

#### § 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item	Price
Alternate 1: Heat Pump Piping Isolation Valves	\$21,400.00

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. (Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item	Price	Conditions for Acceptance
N/A		

§ 4.3 Allowances, if any, included in the Contract Sum: (Identify each allowance.)

Item	Price
N/A	

§ 4.4 Unit prices, if any: (Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item	Units and Limitations	Price per Unit (\$0.00)
N/A		
N/A		

#### ARTICLE 5 PAYMENTS

#### § 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Tenth day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the Tenth day of the following month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than ( ) days after the Architect receives the Application for Payment.

*(Federal, state or local laws may require payment within a certain period of time.)*

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™-2017, General Conditions of the Contract for Construction, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

- .1 That portion of the Contract Sum properly allocable to completed Work;
- .2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site, for subsequent incorporation in the completed construction, or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and
- .3 That portion of Construction Change Directives that the Architect determines, in the Architect's professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

- .1 The aggregate of any amounts previously paid by the Owner;
- .2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;
- .3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless the Work has been performed by others the Contractor intends to pay;
- .4 For Work performed or defects discovered since the last payment application, any amount for which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in Article 9 of AIA Document A201-2017; and
- .5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the following amount, as retainage, from the payment otherwise due:

*(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage may be limited by governing law.)*

Three (3%) percent from each Application for Payment

§ 5.1.7.1.1 The following items are not subject to retainage:

*(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)*

Not Applicable.

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

*(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert provisions for such modifications.)*

Per Article 9 Sub-paragraph 9.8.7 of the AIA Document A201-2019 Supplementary Conditions

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to

this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:

*(Insert any other conditions for release of retainage upon Substantial Completion.)*

Not Applicable

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201-2017.

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

**§ 5.2 Final Payment**

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

**§ 5.3 Interest**

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

*(Insert rate of interest agreed upon, if any.)*

Percentage is to be per Chapter 74A of the Iowa Code

**ARTICLE 6 - DISPUTE RESOLUTION**

**§ 6.1 Initial Decision Maker**

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

*(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)*

**§ 6.2 Binding Dispute Resolution**

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201-2017, the method of binding dispute resolution shall be as follows:

*(Check the appropriate box.)*

- Arbitration pursuant to Section 15.4 of AIA Document A201-2017
- Litigation in a court of competent jurisdiction
- Other *(Specify)*

Per Article 15 Claims and Disputes of AIA Document A201-2017 and Supplementary Conditions of the A201-2017

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.

#### **ARTICLE 7 TERMINATION OR SUSPENSION**

**§ 7.1** The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201-2017.

**§ 7.1.1** If the Contract is terminated for the Owner's convenience in accordance with Article 14 of AIA Document A201-2017, then the Owner shall pay the Contractor a termination fee as follows:

*(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for the Owner's convenience.)*

Not Applicable

**§ 7.2** The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2017.

#### **ARTICLE 8 MISCELLANEOUS PROVISIONS**

**§ 8.1** Where reference is made in this Agreement to a provision of AIA Document A201-2017 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

**§ 8.2** The Owner's representative:

*(Name, address, email address, and other information)*

Linn - Mar Community School District  
Amy Kortemeyer, Superintendent of Schools  
Jon Galbraith, Chief Financial and Operating Officer  
2999 North Tenth Street  
Marion, Iowa 52302

**§ 8.3** The Contractor's representative:

*(Name, address, email address, and other information)*

Foreman Construction, LLC  
Darin Foreman  
941 Metzger Drive  
Hiawatha, Iowa 52233

**§ 8.4** Neither the Owner's nor the Contractor's representative shall be changed without ten days' prior notice to the other party.

#### **§ 8.5 Insurance and Bonds**

**§ 8.5.1** The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

**§ 8.5.2** The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance with a building information modeling exhibit, if completed, or as otherwise set forth below:

*(If other than in accordance with a building information modeling exhibit, insert requirements for delivering notice in electronic format such as name, title, and email address of the recipient and whether and how the system will be required to generate a read receipt for the transmission.)*

§ 8.7 Other provisions:

## ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

- .1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor
- .2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds
- .3 AIA Document A201™–2017, General Conditions of the Contract for Construction
- .4 Building information modeling exhibit, dated as indicated below:  
*(Insert the date of the building information modeling exhibit incorporated into this Agreement.)*

.5 Drawings

Number  
Project Manual

Title	Date
List of Drawings Attached Exhibit B	April 27, 2026

.6 Specifications

Section  
Project Manual

Title	Date	Pages
Table of Contents Attached Exhibit C	April 27, 2026	

.7 Addenda, if any:

Number  
Addendum 01

Date	Pages
May 15, 2026	2 typed pages, 5 Prebid Information, 21 Specification Section Pages, 4 Drawing Sheets

Addendum 02

May 21, 2026	4 typed pages, 14 Bid Form/ Specification Pages, 5 Drawing Sheets
--------------	---

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:

*(Check all boxes that apply and include appropriate information identifying the exhibit where required.)*

AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:  
*(Insert the date of the E204-2017 incorporated into this Agreement.)*

The Sustainability Plan:

Title	Date	Pages

Supplementary and other Conditions of the Contract:

Document	Title	Date	Pages
Project Manual	Supplementary Conditions Section 00 73 00		38

**.9 Other documents, if any, listed below:**

*(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders, sample forms, the Contractor's bid or proposal, portions of Addenda relating to bidding or proposal requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should be listed here only if intended to be part of the Contract Documents.)*

This Agreement entered into as of the day and year first written above.

\_\_\_\_\_  
OWNER (Signature)

BY: Katie Lancaster Lowe, Board President  
\_\_\_\_\_  
(Printed name and title)

\_\_\_\_\_  
CONTRACTOR (Signature)

BY: Darin Foreman VICE PRESIDENT  
\_\_\_\_\_  
(Printed name and title)

# Additions and Deletions Report for AIA® Document A101® – 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 17:22:53 CDT on 06/18/2026.

## Changes to original AIA text

PAGE 1

PAGE 3

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be ~~-\$~~ One Million Seven Hundred and Eleven Thousand Three Hundred Dollars and Zero Cents (\$ 1,711,300.00), subject to additions and deductions as provided in the Contract Documents.

Item	Price
<u>Alternate 1: Heat Pump Piping Isolation Valves</u>	<u>\$21,400.00</u>

Item	Price	Conditions for Acceptance
<u>N/A</u>		

Item	Price
<u>N/A</u>	

Item	Units and Limitations	Price per Unit (\$0.00)
<u>N/A</u>		

§ 4.5 Liquidated damages, if any:  
*(Insert terms and conditions for liquidated damages, if any.)*

§ 4.6 Other:  
*(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)*  
%

PAGE 5

Percentage is to be per Chapter 74A of the Iowa Code

PAGE 6

2999 North Tenth Street  
Marion, Iowa 52302

941 Metzger Drive

Hiawatha, Iowa 52233

PAGE 7

Number  
Project Manual

Title  
List of Drawings Attached  
Exhibit B      Date  
April 27, 2026

Section  
Project Manual

Title      Date      Pages  
Table of Contents Attached  
Exhibit C      April 27, 2026

Number  
Addendum 01

Date      Pages  
May 15, 2026      2 typed pages, 5 Prebid Information,  
21 Specification Section Pages,  
4 Drawing Sheets

Addendum 02

May 21, 2026      4 typed pages, 14 Bid Form/  
Specification Pages,  
5 Drawing Sheets

PAGE 8

Document  
Project Manual

Title      Date      Pages  
Supplementary Conditions  
Section 00 73 00      38

Variable Information

PAGE 1

AGREEMENT made as of the Twelfth day of June in the year Two Thousand Twenty-Six

Linn-Mar Community School District

3556 Winslow Road  
Marion, IA 52302

Foreman Construction, LLC

941 Metzger Drive  
Hiawatha, IA-52233

Linn-Mar CSD Oak Ridge Band Room Addition

4901 Alburnett Road  
Marion, IA 52302

OPN Project Number: 26201000

Addition of a band room that doubles as a storm shelter with integral mechanical room. Also includes connecting link to

the original building that contains an office and a corridor. It also includes a minor renovation of the existing orchestra room which becomes an instrument storage room.

OPN Architects, Inc.

200 5th Ave SE Ste 201  
Cedar Rapids, IA 52401

(319)-363-6018

**PAGE 2**

The date of this Agreement.

**PAGE 3**

By the following date: January 04, 2027

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be One Million Seven Hundred and Eleven Thousand Three Hundred Dollars and Zero Cents (\$1,711,300.00), subject to additions and deductions as provided in the Contract Documents.

N/A

**PAGE 4**

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the Tenth day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the Tenth day of the following month. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than ( ) days after the Architect receives the Application for Payment.

Three (3%) percent from each Application for Payment

Not Applicable

Per Article 9 Sub-paragraph 9.8.7 of the AIA Document A201-2019 Supplementary Conditions

**PAGE 5**

Not Applicable

Other (Specify)

Per Article 15 Claims and Disputes of AIA Document A201-2017 and Supplementary Conditions of the A201-2017

**PAGE 6**

Not Applicable

Linn - Mar Community School District  
Amy Kortemeyer, Superintendent of Schools  
Jon Galbraith, Chief Financial and Operating Officer


2999 North Tenth Street  
Marion, Iowa 52302

Foreman Construction, LLC  
Darin Foreman

941 Metzger Drive  
Hiawatha, Iowa 52233

PAGE 8

Supplementary and other Conditions of the Contract:



**Certification of Document's Authenticity**  
**AIA® Document D401™ – 2003**

I, Toby Olsen, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 17:22:53 CDT on 06/18/2026 under Order No. 20250107044 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A101™ - 2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, other than those additions and deletions shown in the associated Additions and Deletions Report.



\_\_\_\_\_  
*(Signed)*

Associate Principal

\_\_\_\_\_  
*(Title)*

06.12.26

\_\_\_\_\_  
*(Dated)*

# Exhibit 'B'

## DRAWING INDEX

### GENERAL DRAWINGS

G000 COVER SHEET  
A001 LIFE SAFETY AND CODE SUMMARY  
A002 LIFE SAFETY AND CODE SUMMARY

### CIVIL DRAWINGS

CD100 SITE SURVEY AND DEMOLITION PLAN  
C100 SITE LAYOUT AND UTILITY PLAN  
C200 SITE GRADING AND EROSION CONTROL PLAN  
C300 SITE PAVING AND SURFACE RESTORATION PLAN  
C400 SITE CONSTRUCTION NOTES AND DETAILS

### STRUCTURAL DRAWINGS

S001 STRUCTURAL DESIGN INFORMATION & NOTES  
S002 STRUCTURAL NOTES, SCHEDULES & DETAILS  
S101 LEVEL 1 STRUCTURAL PLAN  
S102 LEVEL 3 STRUCTURAL PLAN  
S301 EXTERIOR FRAMING ELEVATIONS  
S401 OVERALL BUILDING SECTIONS

### ARCHITECTURAL DRAWINGS

AD101 DEMOLITION PLANS ELEVATIONS AND DETAILS  
A003 GENERAL DRAWING INFORMATION  
A004 EXTERIOR ASSEMBLIES & WALL TYPES  
A111 FLOOR PLAN  
A141 ROOF PLAN  
A211 EXTERIOR ELEVATIONS  
A301 BUILDING SECTIONS  
A311 WALL SECTIONS  
A501 PLAN DETAILS  
A551 SECTION DETAILS  
A601 INTERIOR ELEVATIONS  
A711 REFLECTED CEILING PLAN  
A811 FINISH PLAN AND SCHEDULE

### MECHANICAL DRAWINGS

M000 MECHANICAL NOTES AND SYMBOLS  
MD101 LEVEL 1 DUCTWORK DEMOLITION PLAN  
M101 PIPING PLANS  
M201 LEVEL 1 DUCTWORK PLAN  
M401 MECHANICAL SECTIONS  
M500 MECHANICAL TEMPERATURE CONTROL SCHEMATICS  
M501 MECHANICAL TEMPERATURE CONTROL SCHEMATICS  
M510 MECHANICAL SCHEDULES  
M520 MECHANICAL DETAILS  
M521 MECHANICAL DETAILS  
M901 LEVEL 1 OVERALL PIPING PLAN - ALTERNATE #01

### PLUMBING DRAWINGS

P000 PLUMBING NOTES AND SYMBOLS  
P101 PLUMBING PLANS  
P121 PLUMBING ROOF PLAN  
P500 PLUMBING SCHEDULES AND DETAILS

### FIRE SUPPRESSION DRAWINGS

FX000 FIRE SUPPRESSION NOTES AND SYMBOLS  
FX101 FIRE SUPPRESSION DEMOLITION AND NEW WORK PLANS

### FIRE ALARM DRAWINGS

FA000 FIRE ALARM NOTES AND SYMBOLS  
FA101 FIRE ALARM PLAN

### ELECTRICAL DRAWINGS

E000 ELECTRICAL NOTES AND SYMBOLS  
E101 ELECTRICAL DEMOLITION AND NEW WORK PLANS  
E500 ELECTRICAL POWER SCHEDULES AND DETAILS  
E510 ELECTRICAL LIGHTING SCHEDULES AND CONTROLS  
E520 ELECTRICAL DETAILS

### TECHNOLOGY DRAWINGS

T000 TECHNOLOGY NOTES AND SYMBOLS  
T101 TECHNOLOGY PLAN  
T400 TECHNOLOGY ENLARGED ROOM  
T500 TECHNOLOGY SCHEDULES AND DETAILS

### AUDIOVISUAL DRAWINGS

TA000 AUDIOVISUAL NOTES AND SYMBOLS  
TA101 AUDIO VISUAL PLAN  
TA500 AUDIO VISUAL SCHEDULES AND DETAILS  
TA510 AUDIO VISUAL SCHEDULES AND DETAILS

### SECURITY DRAWINGS

TY000 SECURITY NOTES AND SYMBOLS  
TY101 SECURITY PLAN  
TY500 SECURITY SCHEDULES AND DETAILS

## TABLE OF CONTENTS

### VOLUME 1

#### DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS

00 01 07	SEALS AND SIGNATURES
00 01 03	PROJECT DIRECTORY
00 11 10	NOTICE OF HEARING
00 11 13	ADVERTISEMENT FOR BIDS
00 21 13	INSTRUCTIONS TO BIDDERS
00 22 13	SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
00 22 15	SPECIAL INSTRUCTIONS
00 41 13	BID FORMS
00 43 13	SUPPLEMENTS TO BID FORMS
00 43 25	SUBSTITUTION REQUEST FORM - DURING BIDDING
00 52 00	AGREEMENT FORM
00 60 00	PROJECT FORMS
	AIA DOCUMENT A101 EXHIBIT A
	BIDDER STATUS FORM
00 61 13	BONDS AND CERTIFICATES
00 63 25	SUBSTITUTION REQUEST FORM - DURING CONSTRUCTION
00 72 00	GENERAL CONDITIONS
00 73 01	SUPPLEMENTARY CONDITIONS FOR AIA A201-2017
00 73 10	SPECIAL CONDITIONS

#### DIVISION 01 - GENERAL REQUIREMENTS

01 10 00	SUMMARY
01 20 00	PRICE AND PAYMENT PROCEDURES
01 23 00	ALTERNATES
01 25 00	SUBSTITUTION PROCEDURES
01 30 00	ADMINISTRATIVE REQUIREMENTS
01 32 16	CONSTRUCTION PROGRESS SCHEDULE
01 40 00	QUALITY REQUIREMENTS
01 42 16	DEFINITIONS
01 50 00	TEMPORARY FACILITIES AND CONTROLS
01 60 00	PRODUCT REQUIREMENTS
01 70 00	EXECUTION AND CLOSEOUT REQUIREMENTS
01 78 00	CLOSEOUT SUBMITTALS
01 79 00	DEMONSTRATION AND TRAINING

#### DIVISION 02 – EXISTING CONDITIONS

02 41 00	DEMOLITION
----------	------------

#### DIVISION 03 – CONCRETE

03 20 00	CONCRETE REINFORCING
03 30 00	CAST-IN-PLACE CONCRETE

### TABLE OF CONTENTS

**DIVISION 04 - MASONRY**

04 26 13 MASONRY VENEER  
04 72 00 CAST STONE MASONRY  
04 20 00 Unit Masonry per Addendum #2

**DIVISION 05 - METALS**

05 12 00 STRUCTURAL STEEL FRAMING  
05 31 00 STEEL DECKING  
05 50 00 METAL FABRICATIONS

**DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES**

06 10 00 ROUGH CARPENTRY

**DIVISION 07 - THERMAL AND MOISTURE PROTECTION**

07 05 53 FIRE AND SMOKE ASSEMBLY IDENTIFICATION  
07 14 00 FLUID-APPLIED WATERPROOFING  
07 21 00 THERMAL INSULATION  
07 25 00 WEATHER BARRIERS  
~~07 26 00 UNDER SLAB VAPOR BARRIER~~  
07 53 00 ELASTOMERIC MEMBRANE ROOFING  
07 62 00 SHEET METAL FLASHING AND TRIM  
07 84 00 FIRESTOPPING  
07 92 00 JOINT SEALANTS  
07 81 10 Applied Fireproofing Per Addendum #2

**DIVISION 08 - OPENINGS**

08 11 13 HOLLOW METAL DOORS AND FRAMES  
08 43 13 GLAZED ALUMINUM CURTAIN WALLS  
08 56 53.13 STORM SHELTER WINDOWS  
08 71 00 DOOR HARDWARE  
08 80 00 GLAZING

**DIVISION 9 - FINISHES**

09 05 61 COMMON WORK RESULTS FOR FLOORING PREPARATION  
09 21 16 GYPSUM BOARD ASSEMBLIES  
09 51 00 ACOUSTICAL CEILINGS  
09 65 00 RESILIENT FLOORING  
09 68 13 TILE CARPETING  
09 84 30 ACOUSTIC WALL PANELS  
09 91 13 EXTERIOR PAINTING  
09 91 23 INTERIOR PAINTING

**DIVISION 10 - SPECIALTIES**

10 11 00 VISUAL DISPLAY UNITS

**TABLE OF CONTENTS**

10 44 00 FIRE PROTECTION SPECIALTIES

**DIVISION 21 - FIRE SUPPRESSION**

21 00 10 FIRE SUPPRESSION GENERAL PROVISIONS  
21 05 00 COMMON WORK RESULTS FOR FIRE SUPPRESSION  
21 05 53 IDENTIFICATION FOR FIRE SUPPRESSION PIPING AND EQUIPMENT  
21 10 00 WATER-BASED FIRE-SUPPRESSION SYSTEMS

**DIVISION 22 - PLUMBING**

22 00 10 PLUMBING GENERAL PROVISIONS  
22 05 00 COMMON WORK RESULTS FOR PLUMBING  
22 05 29 HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT  
22 05 53 IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT  
22 07 00 PLUMBING INSULATION  
22 11 16 DOMESTIC WATER PIPING  
22 13 16 SANITARY WASTE AND VENT PIPING  
22 14 13 FACILITY STORM DRAINAGE PIPING  
22 40 00 PLUMBING FIXTURES

**DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING (HVAC)**

23 00 10 HVAC GENERAL PROVISIONS  
23 05 00 COMMON WORK RESULTS FOR HVAC  
23 05 13 COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT  
23 05 23 GENERAL-DUTY VALVES FOR HVAC PIPING  
23 05 29 HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT  
23 05 53 IDENTIFICATION FOR HVAC PIPING, DUCTWORK AND EQUIPMENT  
23 05 93 TESTING, ADJUSTING, AND BALANCING FOR HVAC  
23 07 00 HVAC INSULATION  
23 09 00 BUILDING AUTOMATION SYSTEM (BAS)  
23 21 13 HYDRONIC PIPING  
23 31 13 METAL DUCTS  
23 33 00 AIR DUCT ACCESSORIES  
23 34 16 HVAC FANS  
23 37 13 DIFFUSERS, REGISTERS, AND GRILLES  
23 72 00 AIR - TO - AIR ENERGY RECOVERY EQUIPMENT  
23 81 46 WATER - SOURCE UNITARY HEAT PUMP  
23 82 39 UNIT HEATERS

**DIVISION 26 - ELECTRICAL**

26 00 10 ELECTRICAL GENERAL PROVISIONS  
26 05 00 COMMON WORK RESULTS FOR ELECTRICAL  
26 05 19 LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES  
26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS  
26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS  
26 05 33 RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS  
26 05 53 IDENTIFICATION FOR ELECTRICAL SYSTEMS  
26 09 23 LIGHTING CONTROL SYSTEMS  
26 27 26 WIRING DEVICES

26 28 16	ENCLOSED SWITCHES AND CIRCUIT BREAKERS
26 33 23	CENTRAL BATTERY EQUIPMENT
26 50 00	LIGHTING

**DIVISION 27 - TELECOMMUNICATIONS**

27 00 10	COMMUNICATIONS GENERAL PROVISIONS
27 05 26	GROUNDING AND BONDING FOR COMMUNICATIONS SYSTEMS
27 05 28	CABLE TRAY PATHWAYS FOR COMMUNICATION SYSTEMS
27 05 53	IDENTIFICATION FOR COMMUNICATIONS SYSTEMS
27 12 00	COMMUNICATIONS TESTING AND DOCUMENTATION
27 15 00	COMMUNICATIONS HORIZONTAL CABLING AND CONNECTIVITY
27 40 00	AUDIOVISUAL SYSTEM
27 50 00	DISTRIBUTED VOICE COMMUNICATIONS SYSTEM
27 53 13	CLOCK SYSTEM

**DIVISION 28 - ELECTRONIC SAFETY AND SECURITY**

28 00 10	ELECTRONIC SAFETY AND SECURITY GENERAL PROVISIONS
28 31 00	FIRE ALARM AND DETECTION SYSTEM
28 50 00	ACCESS CONTROL SYSTEM
28 60 00	VIDEO SURVEILLANCE